

Stage 0 Feasibility Study
US 190 (S. Military Rd.): Turtle Creek Blvd. to US 190 (East Gause Blvd.)
Highway Planning/Complete Streets Improvements
RPC Task No. SL-1.19M

Questions about Request for Proposals/RPC Responses
December 18, 2018

Q: In the Scope of work, under Task 3 B, Data Collection states:

1. “Demand volumes will be counted as part of the peak hour turning movement data collection effort, per DOTD methodology. Fifteen minute driveway counts will also be undertaken for non-vacant parcels along the corridor, approximately 21 driveways.”
2. “Additionally consultant will coordinate with St. Tammany Parish to determine if new developments in or near the project area will open during the duration of this effort that could have an impact on traffic volumes”.

Considering the project budget and the level of analysis required, would it be possible to move these items to a future phase should additional analysis be required?

A: RPC will work with the selected consultant to gather appropriate data and traffic observations in coordination with DOTD